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Of Transportation 
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CHECKLIST TO DESIGNATE AREAS OF EVALUATION 
FOR REQUESTS FOR PROPOSAL (RFP) 

Exhibit B 

 
 
MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS) 

DESCRIPTION  

MDOT PROJECT MANAGER:  Check all items to be included in RFP 
 
  WHITE = REQUIRED 
  GRAY SHADING = OPTIONAL 
 

Check the appropriate Tier in the box below 

CONSULTANT:  Provide only checked items below in proposal 

 
TIER 1 

($25,000-$99,999) 

 
TIER II 

($100,000- 
$250,000) 

 
TIER III 

(>$250,000) 

 

   Understanding of Service 

    Innovations 

    Safety Program 

   Organizational Chart 

   Qualifications of Team 

   Past Performance 

Not required 
As part of  

Official RFP 

Not required 
As part of  

Official RFP 
 Quality Assurance/Quality Control 

  

 

Location: The percentage of work performed in Michigan 
will be used for all selections unless the project is for on-
site inspection or survey activities, then location should 
be scored using the distance from the consultant office to 
the on-site inspection or survey activity. 

  
 Presentation 

  
 Technical Proposal (if Presentation is required) 

3 pages (MDOT 
Forms not counted) 

(No Resumes) 

7 pages (MDOT  
Forms not 
counted) 

19 pages (MDOT  
Forms not 
counted) 

Total maximum pages for RFP not including key 
personnel resumes 

 

N/A 

N/A N/A 

N/A N/A 
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope 
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet 
as indicated below.  The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for 
Service Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process.  Refer-
enced Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services >Vendor/Consultant 
Selections.

RFP SPECIFIC INFORMATION

	 BUREAU OF HIGHWAYS 	 BUREAU OF TRANSPORTATION PLANNING **		  OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

		  NO		  YES		  DATED ________________ THROUGH ________________

	 Prequalifed Services – See page ___ of the attached 
	 Scope of Services for required Prequalification Classifica- 
	 tions.

	 Non-Prequalifed Services - If selected, the vendor must make 
sure that current financial information, including labor rates, overhead 
computations, and financial statements, if overhead is not audited, 
is on file with MDOT’s  Office of Commission Audits.  This informa-
tion must be on file for the prime vendor and all sub vendors so that 
the contract will not be delayed.  Form 5100J is required with Pro-
posal for  firms not currently prequalified with MDOT

		  Qualifications Based Selection – Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the section team will review the information submitted and will select the firm considered 
most qualified to perform the services based on the proposals.  The selected vendor will be contacted to confirm capacity.  Upon confir-
mation, that firm will be asked to prepare a priced proposal.  Negotiations will be conducted with the firm selected.

**For RFP’s that originate in Bureau of Transportation Planning only, a priced proposal must be submitted at the same time as, 
but separate from, the proposal.  Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning 
(see address list, page 2).  The priced proposal must be submitted in a sealed envelope, clearly marked “PRICE PROPOSAL.”  
The vendor’s name and return address MUST be on the front of the envelope.  The priced proposal will only be opened for the high-
est scoring proposal.  Unopened priced proposals will be returned to the unselected vendor(s).  Failure to comply with this procedure 
may result in your priced proposal being opened erroneously by the mail room.  

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee con-
tract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its con-
tracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting 
system.
		  Qualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines.  See Bid Sheet Instructions for additional 
		  information.
 
For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening 
on the MDOT website.  The notification will be posted at least two business days prior to the bid opening.  Only bids from vendors that 
meet proposal requirements will be opened.  The vendor with the lowest bid will be selected.  The selected vendor may be contacted 
to confirm capacity.

		  Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information.  The 	
		  bid amount is a component of the total proposal score, not the determining factor of the selection.
		  Low Bid (no qualifications review required - no proposal required.)  See Bid Sheet Instructions below for additional 
		  instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).  
The Bid Sheet(s) is located at the end of the Scope of Services.  Submit bid sheet(s) separate from the proposal, to the address indi-
cated below.  The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked  “SEALED BID.”  The vendor’s name 
and return address MUST be on the front of the envelope.  Failure to comply with this procedure may result in your bid being opened 
erroneously by the mail room and the bid being rejected from consideration.
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL/BID DUE DATE TIME DUE

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.

	 MDOT Project Manager 	 MDOT Other

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail

	 Secretary, Contract Services Div - B470
	 Michigan Department of Transportation
	 PO Box 30050
	 Lansing, MI  48909

	 Secretary, Contract Services Div - B470
	 Michigan Department of Transportation
	 425 W. Ottawa
	 Lansing, MI  48933

	 Contract Administrator/Selection Specialist
	 Bureau of Transportation Planning B470
	 Michigan Department of Transportation
	 PO Box 30050
	 Lansing, MI  48909

	 Contract Administrator/Selection Specialist
	 Bureau of Transportation Planning B470
	 Michigan Department of Transportation
	 425 W. Ottawa
	 Lansing, MI  48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must be received 
by the Project Manager at least four (4) working days prior to the due date and time specified above.  All questions and answers will be 
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date 
deadline.  The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as currently certi-
fied by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION 	
	
	 5100D – Request for Proposal Cover Sheet
	 5100J – Consultant Data and Signature Sheet (Required only for firms not currently prequalified with MDOT)
	
(These forms are not included in the proposal maximum page count.)



Michigan Department of Transportation 
 

SCOPE OF SERVICE 
FOR 

CONSTRUCTION SERVICES 
Full Construction Engineering 

 
CONTROL SECTION(S): 32021, 32092, 79042 
 
  
JOB NUMBER(S): 90241A, 100745A, 100622A 
 
 
PROJECT LOCATION: M-142, M-46, M-25 
 
#90241A 
M-142 over Nettle Run (C04), 2.3 Mi East of Elkton, in Oliver Township, Huron County 
Culvert replacement over Nettle Run 
 
#100745A 
M-142 over Pigeon River (B01), in Winsor Township, Huron County west of Caseville Rd. 
 
#100622A 
C19 of 32092 
M-25 over Harbor Beach Creek, south of Swayze Rd. in Rubicon Township 

And 
C03 of 79042 
M-46 over Sucker Creek, west of Underwood Rd. in Wells and Dayton Township 
 
  
DESCRIPTION OF WORK:  (3 separate projects) 

1.)  Culvert Replacement on M-142 
2.)  Bridge Replacement on M-142 
3.)  Bridge Replacements on M-46 and M-25 

 
 
The Consultant shall provide, to the satisfaction of the Department, Construction Engineering 
Services as generally described herein: project for construction work to be performed by the 
Construction Contractor until completion of work by the Construction Contractor and 
acceptance of the Project and construction engineering services by the Department.  
 
 
The Construction Engineering Services are as follows: project administration; inspection; 
staking; quality assurance testing and reporting; measurement, computation, and 
documentation of quantities; reporting and record keeping; and finalizing all project 
documentation. 
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ANTICIPATED START DATE: February 1, 2012 
  
ANTICIPATED COMPLETION DATE: December 31, 2013 
 
PRIMARY PREQUALIFICATION CLASSIFICATION:  
Bridge Construction Engineering 
 
SECONDARY PREQUALIFICATION CLASSIFICATION:  
Aggregate Testing  
Bituminous Pavement Inspection 
Density Inspection & Testing  
Portland Cement Concrete Inspection & Testing 
Technical Assistance 
Bridge Painting Inspection  
Construction Staking 
Geotechnical Engineering Services 
 
DBE PARTICIPATION: 5% 
 
ESTIMATED CONSTRUCTION COST: $6,300,000.00 
  
MDOT PROJECT MANAGER:  
Armando V. Lopez, Jr., P.E., Delivery Engineer 
Davison TSC, Bay Region 
9495 E. Potter Road 
Davison, Michigan 48423 
Phone: (810) 653-7470 
Fax: (810) 653-1248 
E-mail:lopeza@michigan.gov 
 
The Consultant shall contact the Project Manager prior to beginning any work on this 
Project. 
 
GENERAL INFORMATION: 
 
The Consultant shall furnish all services and labor necessary to conduct and complete the 
Construction Engineering Services described herein.  The Consultant shall also furnish all 
materials, equipment, supplies, and incidentals necessary to perform the Services (other than 
those designated in writing to be furnished by the Department), and check and/or test the 
materials, equipment, supplies, and incidentals as necessary in carrying out this work.  The 
Services shall be performed to the satisfaction of the Department consistent with applicable 
professional standards. 
 
A. The Consultant’s principal contact with the Department shall be through the 

designated Project Manager. 
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B. The Services described herein are financed with public funds.  The Consultant shall 

comply with all applicable Federal and State laws, rules, and regulations 
 
C. The Consultant agrees to demonstrate knowledge of, and performance in compliance 

with, the standard construction practices of the Department; the Project construction 
contract, proposal, and plans; the Standard Specifications for Construction and all 
applicable publications referenced within; the Michigan Construction Manual; the 
Materials Sampling Guide; the Materials Quality Assurance Procedures Manual; the 
Density Control Handbook; and any and all other references, guidelines, and 
procedures manuals needed to carry out the work described herein in an appropriate 
manner.  

 
CONSULTANT RESPONSIBILITIES: 
 
A. Safety:  The Consultant shall perform field operations in accordance with the 

Department’s Personal Protective Equipment (PPE) Policy as stated in the MDOT 
Guidance Document #10118. A current copy of MDOT’s PPE Policy is available on 
the Bulletin Board System. The Consultant shall perform field operations in 
accordance with MIOSHA regulations and accepted safety practices. 

 
B. Project Engineer: Perform as the Project Engineer for the Project consistent with the 

Department’s practice and in accordance with the Specifications, Plans, Proposal, the 
Michigan Construction Manual, the Materials Sampling Guide, and any and all other 
applicable references, guidelines, and/or procedures manuals. Assign the Project 
Engineer as liaison between the Consultant and Department-designated Project 
Manager. 

 
C. Inspectors: Perform as the Inspector for the Project consistent with the Department’s 

practice and in accordance with the Specifications, Plans, Proposal, the Michigan 
Construction Manual, the Materials Sampling Guide, and any and all other applicable 
references, guidelines, and/or procedures manuals. The consultant shall assign a 
sufficient number of qualified and experienced technicians to this Project to perform 
the services in a quality manner to avoid any delay to the Construction Contractor.  
Personnel performing inspection and testing on bituminous, Portland cement, 
aggregate or for density must have the appropriate certification and level for the 
inspection and testing that is being performed.  

 
D. Office Support and Equipment: Provide an experienced Technical Assistant 

knowledgeable about all aspects of the Field Manager system, and procedures 
regarding project record documentation.  Provide administrative support.  Provide all 
computer equipment necessary to run Field Manager system. 

 
E. Meetings: Arrange and conduct conferences and meetings required carrying out the 

services or as may be required by the Project Manager. Prepare and distribute minutes 
of all meetings except the Preconstruction meeting. 
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F. Coordination: Provide appropriate coordination and contact, public relations, and 

cooperation with all affected local, state, and/or federal agencies including the 
Federal Highway Administration; other Consultants and other Contractors; the 
general public; utilities and railroad companies; and local police, fire, and emergency 
services which may be affected by the Project and which are deemed to be the 
responsibility of the Consultant by the Department. 

 
G. Soil erosion and sedimentation control:  Perform inspection of the construction site 

to assure that proper soil erosion and sedimentation controls are in place.  A MDEQ 
certified NPDES Storm water Operator shall be assigned to inspect and document the 
project per the NPDES requirements.  Any violation of the NPDES permit by the 
construction contractor must be immediately reported to the Project Manager.  
Personnel performing inspection on areas where soil erosion and sedimentation 
control are needed must have successfully completed Soil Erosion and Sedimentation 
Control Training. 

 
H. Progress: Keep daily diaries, sketches, logs, and records consistent with Department 

practice as may be needed to record the Contractor’s progress.  Notify the Project 
Manager of any anticipated Contractor’s requests for extensions of time.  Notify the 
Project Manager upon receipt of any Contractor’s requests for extensions of time. 

 
I. Changes/Extras/Adjustments: Notify the Project Manager immediately of any 

unanticipated Project conditions and any changes, extras, or adjustments to the 
contract before processing a Work Order and/or Recommendation.  

 
J. Contentious Issues: Resolve any problems, issues, discrepancies, or other items 

brought to the attention of the Consultant by the Contractor.  Provide written 
documentation of the resolution of such issues.  Keep the Project Manager informed 
of all such issues. 

 
K. Contractor Claims: Represent the Department as the Project Engineer on any and all 

claims for extra compensation and denied extensions of time requests filed on behalf 
of the Construction Contractor and/or Subcontractor on the Project against the 
Department.  These claims shall be represented by the Consultant in accordance with 
Section 104.09 of the most current Standard Specification for Construction and/or the 
Department’s Written Claim Procedures in effect at the time the Construction 
Contractor files the claim. 

 
L. Staff Reductions: Withdraw any personnel or halt any services no longer required, at 

the request of the Department, or within a reasonable time after the lack of need 
becomes apparent to the Consultant or the Project Manager.  The consultant will not 
be reimbursed for the cost of personnel charged to a project that the Project Manager 
has determined was unnecessary.   
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M. Consultant Deliverables: Collect, properly label or identify, and deliver to the 
Department all original diaries, logs, notebooks, accounts, records, reports, other 
documents, and Project files prepared by the Consultant in the performance of the 
Agreement, upon completion or termination of the Agreement.  Return, upon 
completion or termination of the Agreement, all Specifications, Manuals, guides, 
written instructions, construction contracts and plans, unused forms, and all other 
documents and materials furnished by the Department.  The Consultant may be 
responsible for replacing lost documents or materials at a fair and reasonable price. 

 
N. Design Changes:  Due to the complexity of this project, the consultant shall be 

responsible for all necessary design changes with approval from the Project Engineer 
Manager.   

 
PROJECT INSPECTION 
 
A. Ongoing Inspection: Provide inspection of all Contractor field construction work, 

perform quality assurance sampling and/or testing, and confirm substantial 
conformance with the Specifications, Plans, and Proposal.  Arrange for non-
compliance work to be made whole by the Contractor or to find the non-compliance 
work acceptable to the Consultant and, where necessary, to the MDOT Project 
Manager.  Inform the above Project Manager of non-compliance work and trends 
toward borderline compliance. 

 
B. Final Inspection: Complete a final inspection of all work included in the Project, or 

such portions thereof eligible for acceptance, after notification by the Contractor that 
the work is completed or after the Consultant’s records show the work is completed.  
The final inspection shall include notifying the Contractor in writing of particular 
defects to be remedied if work is not acceptable to the Consultant.  

 
C. Final Acceptance: Ascertain that each and every part of the Project has been 

performed in accordance with the plans and specifications, or such modifications 
thereof as may have been approved, and accept the Project.  Invite the Project 
Manager and other Department personnel, as directed by current Department policy, 
to participate in the final acceptance. 

 
 
 
 
 
 
 
 
 
  
TESTING AND REPORTING 
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A. Material Quality Assurance Sampling and/or Testing and Density Control: 

Conduct quality assurance sampling and/or testing of materials including but not 
limited to, Portland cement concrete, bituminous mixtures, aggregates, and density 
testing and reporting in accordance with MDOT’s Materials Source Guide, Materials 
Quality Assurance Procedures Manual, Density Control Handbook, and any or all 
other applicable referenced or included Contract Documents.  Determine the 
acceptability of materials based on their respective specification requirements.  
Immediately inform the Project Manager of non-compliance work and trends toward 
borderline compliance.  Reject Contractor’s work and materials not in compliance 
with the Contract Documents or as directed by MDOT.  The Prime Consultant will 
be held accountable for all quality assurance activities and will be reimbursed 
for these activities unless otherwise indicated in writing by the MDOT project 
manager that the Prime Consultant is not responsible for these services. 

 
B. Material Certification: Make certain that acceptable test reports and/or material 

certifications from the supplier have been received, prior to the incorporation of 
materials in the work, for materials tested off the Project site.  

 
C. Material Reports:  Submit Material test reports, including but not limited, the 

Inspector's Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 & 
1901, Bituminous QA reports,  Concrete QA reports, and the "Moisture and Density 
Determination, Nuclear Method", Form 582B, etc. to the distribution list within one 
day of the testing.  The efficiency of the consultant in getting the "Moisture and 
Density Determination, Nuclear Method", Form 582B, copy to the Lansing, Density 
Technology Unit, 8885 Ricks Road, Lansing, MI 48909 will be measured by that unit 
and reflected on the consultant's evaluation. 

 
The consultant and any sub-consultants contracted by the Michigan 
Department of Transportation (MDOT) to perform density testing 
services that use equipment regulated by the Nuclear Regulatory 
Commission (NRC) shall: 
 
1. Possess a valid license issued by the NRC, or recognized 

Agreement State, for ownership and use of sealed sources 
contained within portable nuclear density gauges. 
 

2. Provide the Radiation Safety Office (RSO) of MDOT with a copy 
of the aforementioned license. 
 

3. Comply with all rules and regulations set forth by Title 10 
(Energy) and 49 (Transportation). 

 
Failure of any of the above will be found in noncompliance with the 
contract. 

 

Final Posted Scope: 9/30/2011 Page 6 of 10 



   
MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES 
 
A. Documentation: Measure and compute quantities, and provide appropriate 

documentation of all materials incorporated in the work and items of work completed, 
and maintain an item record account using  Field Manager software.   

 The Consultant must obtain and be able to use the FieldManager Suite of 
 Software for this project. Contact Info Tech, Inc. at (352) 381-4400 or fax (352) 
 381-4444 or  (www.fieldmanager.com) to obtain software and information on 
 training.  Since this  software will be used on all MDOT projects in the future, 
 the cost of this software cannot be charged as a direct expense for this  project.  
 Consultants must keep their version of the FieldManager Suite of software 
 current with the version being used by MDOT. 
 
B. Insufficient Tested Materials: Track insufficient tested materials and notify the 

Contractor on a bi-weekly basis.   
 
REPORTING AND RECORD KEEPING 
 
A. Consultant Reports: Prepare such periodic, intermediate and final reports and 

records as may be required by the Department and as are applicable to the Project, 
which may include, but are not limited to: 

a. Inspector’s Daily Reports, 
b. Work Orders, 
c. Construction Item and Tested Material Records using FieldManager, 
d. Transfer of Tested Materials, 
e. Monthly Report on Material Inspection, 
f. Moisture and Density Determination Reports (Form 582B) 
g. Inspector's Report of Concrete Placed (Form 1174A-M) 
h. NPDES Storm water Operator Reports (Form 1126) 
i. Labor Compliance, such as the Weekly Employment and OJT Report 

(Form 1199), 
j. Construction Estimate Bi-Weekly Report, 
k. Bi-Weekly Construction Progress Report and Weekly Statement of 

Working Days Charged 
l. Force Accounts 
m. Contract Modifications (Recommendations and Authorizations) 
n. Extension of Time and Liquidated Damages 
o. Contractor Evaluation (Form 1182) 
p. Reduction in Reserve 
q. Complete Post Construction Review including form 285-2, if required by 

the Project Manager. 
r. Other records and/or reports as required for the individual Project by 

the Project Manager and/or as required by Specifications, Plans, 
Proposal, the Michigan Construction Manual, the Materials Sampling 
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Guide, and any and all other applicable references, guidelines, and/or 
procedures manuals. 

 
B. Reports-Contractor Generated: Review, process, and/or approve Construction 

Contractor submittal of records and reports required by the Department as applicable 
to the Project which may include, but not limited to: 

a. Working Drawings, 
b. Weekly Employment Reports, Certified Payrolls 
c. Contractor’s claims for additional compensation and extension(s) of time, and 
d. Other reports and records as required for the individual Project by the Project 

Manager. 
 
C. Project Files: Maintain project files in accordance with the MDOT Office Manual 

and Departmental procedures. Send copies of select correspondence and 
documentation to the Project Manager. 

 
CLOSING ALL PROJECT DOCUMENTATION 
 
A. Final Measure and Summarize: Final field measure applicable items of work.  

Prepare final summaries for applicable items of work. 
 
B. Project Review/Certification: Participate in and resolve items determined to be 

insufficient during the Department’s review(s) of project records and/or during the 
Project Engineer Certification Process prior to submitting the Final Estimate. Within 
45 calendar days of the actual project completion date, the project records shall be 
ready for the Final Records Review. 

 
Final Documents: Prepare and submit the Final Estimate, Final Quantity Sheets, 
Final Marked As-Constructed Plans, and the Design/Construction Package Evaluation 
(Form 285-2). The Final Estimate Package shall be submitted to the Project Manager 
within 30 days of the Final Records Review. 

 
MDOT RESPONSIBILITIES: 
 
A. The Project Manager shall furnish to the Consultant all Project-specific construction 

contracts, proposals, plans, plan revisions, written instructions, and other information 
and/or data as deemed necessary by the Project Manager for the Services required 
herein.  Unless such information is available to be downloaded on the MDOT web 
site. 

 
B. The Department shall furnish off-site inspections and tests of steel, cement, 

bituminous mixture designs, sewer and drainage pipe, structural steel, prestressed 
girders and beams, traffic signs, and any other materials customarily tested in the 
Department laboratories with its own forces or by statewide contracts except concrete 
aggregates, aggregates, and concrete cylinders.  The customary testing is described in 
the Materials Quality Assurance Manual with exceptions noted within the 
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Specifications, Plans, and Proposal.  The Consultant shall be responsible for the 
sampling and transportation of all the materials to be tested by Department personnel. 

 
C. The Project Manager shall provide general monitoring and quality auditing inspection 

of the Project to assure that the Project has been completed in reasonable 
conformance with the plans and specifications for Project Acceptance and to 
determine that the work performed to date by the Consultant for Services rendered is 
reasonable and appropriate before approving the Consultant’s requests for progress 
payments. 

 
D. The Department shall provide the bituminous plant inspection required for Quality 

Assurance and will submit the QA reports to the Consultant Project Engineer for 
analysis and action.  The Consultant shall still be responsible for all on-site 
bituminous inspection required, including, but not limited to, locating the required 
Quality Assurance cores, and coordinating with the contractor regarding this 
sampling. 

 
E. The Department shall perform soil borings and subsurface investigation as necessary 

throughout the contract. 
 
F. The Project Engineer/Manager will arrange and conduct the Preconstruction meeting 

as well as prepare and distribute the meeting minutes. 
 
PAYMENT SCHEDULE 
 
Compensation for this Scope of Services shall be on an actual cost plus fixed fee basis. 
 
 
CONSULTANT PAYMENT – Actual Cost Plus Fixed Fee: 
 
Compensation for this project shall be on an actual cost plus fixed fee basis.  This basis of 
payment typically includes an estimate of labor hours by classification or employee, hourly 
labor rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.   
 
All billings for services must be directed to the Department and follow the current guidelines.  
The latest copy of the "Professional Engineering Service Reimbursement Guidelines for 
Bureau of Highways" is available on MDOT's website.  This document contains instructions 
and forms that must be followed and used for billing.  Payment may be delayed or decreased 
if the instructions are not followed. 
 
Payment to the Consultant for services rendered shall not exceed the maximum amount 
unless an increase is approved in accordance with the contract with the Consultant.  
Typically, billings must be submitted within 60 days after the completion of services for the 
current billing.  The final billing must be received within 60 days of the completion of 
services.  Refer to your contract for your specific contract terms. 
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Direct expenses, if applicable, will not be paid in excess of that allowed by the Department 
for its own employees in accordance with the State of Michigan’s Standardized Travel 
Regulations.  Supporting documentation must be submitted with the billing for all eligible 
expenses on the project in accordance with the Reimbursement Guidelines.  The only hours 
that will be considered allowable charges for this contract are those that are directly 
attributable to the activities of this project. 
 
The use of overtime hours is not acceptable unless prior written approval is granted by the 
MDOT Region Engineer/Bureau Director and the MDOT Project Manager.  Reimbursement 
for overtime hours that are allowed will be limited to time spent on this project in excess of 
forty hours per person per week.  Any variations to this rule should be included in the priced 
proposal submitted by the Consultant and must have prior written approval by the MDOT 
Region Engineer/Bureau Director and the MDOT Project Manager. 
 
The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and 
overhead. 
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